
LEVEL 1 FLOORING, PAINTING, AND INTERIOR FINISH TAKEOFF PLAN
Known dimensions for end-to-end product verification. Not for construction.

F1 LVT | 40 FT x 45 FT | 1,800 SF

F2 CARPET TILE | 40 FT x 30 FT | 1,200 SF

F3 TILE

20 FT x 15 FT | 300 SF

EXISTING SEALED FLOOR

NO NEW FLOOR FINISH | 300 SF
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TAKEOFF BASIS

1. F1 LVT: 1,800 SF.

2. F2 carpet tile: 1,200 SF.

3. F3 porcelain tile: 300 SF.

4. Ceiling paint: full 3,600 SF floor plate.

5. Painted wall-face length: 420 LF effective.

6. Wall height: 9 ft; door deduction: 252 SF.

7. Net wall paint: 3,528 SF.

8. Base: 420 LF less 36 LF door widths = 384 LF.

9. Paint six counted hollow-metal door frames.

FINISH LEGEND

F1 luxury vinyl tile

F2 carpet tile

F3 porcelain tile

Existing sealed floor - no new finish

D Hollow-metal frame paint count
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PAINTING AND FLOORING ASSEMBLIES AND QA QUANTITY SCHEDULE
Expected quantities and pricing inputs used to verify calibrated takeoff, formula variables, estimate, bid, and exports.

ID DESCRIPTION CALCULATION EXPECTED

FN-01 F1 LVT floor 40 ft x 45 ft 1,800 SF

FN-02 F2 carpet tile floor 40 ft x 30 ft 1,200 SF

FN-03 F3 porcelain tile floor 20 ft x 15 ft 300 SF

FN-04 Net painted wall faces 420 LF x 9 ft - 252 SF openings 3,528 SF

FN-05 Painted ceilings 80 ft x 45 ft 3,600 SF

FN-06 Resilient/rubber base 420 LF - 36 LF door widths 384 LF

FN-07 Painted hollow-metal frames Counted D1-D6 markers 6 EA

PRICING QA INPUTS

- LVT: $3.25/SF plus 8% waste; installation $2.10/SF; floor preparation $0.65/SF

- Carpet tile: $2.85/SF plus 8% waste; installation $1.75/SF; floor preparation $0.65/SF

- Porcelain tile: $5.75/SF plus 10% waste; setting material $1.20/SF plus 10% waste; labor $6.25/SF

- Wall paint: $0.28/SF plus 5% waste; preparation $0.42/SF; two-coat labor $0.95/SF

- Ceiling paint: $0.32/SF plus 5% waste; preparation and labor $1.10/SF

- Resilient/rubber base: $1.15/LF plus 7% waste; installation $1.40/LF

- Hollow-metal frame paint: $38.00/EA complete material, preparation, and labor

BID SCOPE NOTES

1. Include substrate preparation, adhesives, transitions, floor finishes, base, wall and ceiling painting, frame painting, protection, touch-up, and cleanup.

2. Existing sealed floor in the southeast room remains. Furniture moving, hazardous-material abatement, moisture remediation, and after-hours work are excluded.

3. Quantities and prices are controlled QA inputs for product verification, not a market-price benchmark or construction document.
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